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MAINTENANCE OF TRAFFIC NOTES 350,  57B-31 |  COOK 62 | 1
01 .S |
(1) ALL OF THE TRAFFIC CONTROL DEVICES SHALL BE IN PLACE |2~ ... . T0°5TA
BEFORE CONSTRUCTION IS STARTED. FED. ROAD DIST. NO. ‘ILLINOIS‘FED. AID PROJECT
¢ IL ROUTE 50 CONTRACT NO. 60440
( VEN (2) THE TRAFFIC CONTROL PLANS SHALL SERVE AS A GUIDE FOR SAFE
| (CICERO AVENUE) DIVERSION OF TRAFFIC DURING EXECUTION OF THIS CONTRACT.
i HOWEVER, THE CONTRACTOR MAY IMPROVE OR MODIFY THE TRAFFIC
WORK ZONE | CONTROL PLANS TO MEET CONSTRUCTION NEEDS BUT NOT AT THE
[ EXPENSE OF PUBLIC SAFETY OR CONVENIENCE. ANY CHANGES TO THE
i - ) ) o TRAFFIC CONTROL PLAN SHALL BE SUBMITTED TO THE ENGINEER FOR
| 107 - 15,5 107 - 11 APPROVAL.
! (3) THE ENGINEER SHALL BE INFORMED 48 HOURS IN ADVANCE OF ANY
. CHANGE TO THE STAGING PLANS.
2 = (4) THE CONTRACTOR SHALL MAINTAIN A MINIMUM OF ONE THROUGH LANE IN
o I & EACH DIRECTION THROUGHOUT THE PROJECT AREA AT ALL TIMES.
o o FLAGGERS SHALL BE USED WHEN TEMPORARY ONE LANE IS REQUIRED TO MAINTAIN
£ z THO-WAY TRAFFIC DURING CONSTRUCTION ACTIVITIES.
4 1 a
&5 = (5) THE CONTRACTOR SHALL BE REQUIRED TO MAINTAIN ACCESS TO ALL
ENTRANCES, APPROACHES, SIDE ROADS AND TEMPORARY ROADS WITHIN THE
| PROJECT LIMITS.
T B T (6) TYPE 11 BARRICADES OR DRUMS WITH STEADY BURNING LIGHTS SHALL BE PROVIDED AS
(== — SHOWN IN THE PLANS AND SPACED 50 FT CENTER TO CENTER ON TANGENT, AND 25 FT
} | —- CENTER TO CENTER ON TAPERS AND CURVES.
/’—“ N (1) ALL EXISTING SIGNS THAT CONFLICT WITH THE TRAFFIC CONTROL PLAN
SHALL BE COVERED OR REMOVED IN ACCORDANCE WITH ARTICLE 107.25
OF THE STANDARD SPECIFICATIONS.

(8) THE CONTRACTOR SHALL PROVIDE, INSTALL, MAINTAIN AND REMOVE

@ ALL SIGNS AND SIGN SUPPORTS REQUIRED FOR TRAFFIC CONTROL AND
PROTECTION. THIS WORK SHALL NOT BE PAID FOR SEPARATELY BUT SHALL BE

INCLUDED IN THE CONTRACT UNIT PRICE PER LUMP SUM FOR “TRAFFIC CONTROL

AND PROTECTION SPECIAL”.

STAGE I

{LOOKING NORTH) (9) ALL TEMPORARY INFORMATION SIGNS SHALL BE PAID FOR SEPARATELY IN THE UNIT

PRICE PER SQUARE FEET FOR "“TEMPCRARY INFORMATION SIGNING”.

(10)BARRICADES: THE CONTRACTOR SHALL PROVIDE AND INSTALL TWO (2)
WEIGHTED SANDBAGS ON EACH TYPE I OR TYPE II BARRICADE USED - ONE
(1) WEIGHTED SAND BAG ACROSS EACH BOTTOM RAIL.

¢_ IL ROUTE 50 (11) FOR BRIDGE CONSTRUCTION STAGING, SEE STRUCTURAL PLANS.

! (CICERD AVENUR) (12)ANY SAW CUTTING OF THE EXISTING PAVEMENT FOR STAGE

H WORK ZONE CONSTRUCTION SHALL BE INCLUDED IN THE CONTRACT UNIT PRICE PER
SQUARE YARD FOR PAVEMENT REMOVAL".

1.5 - 147 11.5” 4’

MAINTENANCE OF TRAFFIC DESCRIPTION

STAGE 1 CONSTRUCTION

(1) FROM STA, 20+23.42 TO STA, 27+00 RECONSTRUCT PROPOSED SOUTHBOUND PAVEMENTS
(2) CONSTRUCT WEST SIDE OF ILLINOIS RTE 50 OVER NORTH BRANCH CHICAGO RIVER BRIDGE
(3) PERFORM DRAINAGE IMPROVEMENTS ALONG MAINLINE AT LOCATIONS SHOWN IN THE PLANS.

MAINTENANCE OF TRAFFIC
REDUCE EXISTING TWO LANES IN EACH DIRECTION TO ONE ONE LANE IN EACH DIRECTION AND
SHIFT SOUTHBOUND LANE TO EAST SIDE OF ROADWAY CENTERLINE AS SHOWN IN THE PLANS.

% STAGE 2 CONSTRUCTION

— = (1) FROM STA. 20+23.42 TO STA, 27400 RECONSTRUCT PROPOSED NORTHBOUND PAVEMENTS
(2) CONSTRUCT EAST SIDE OF ILLINOIS RTE 50 OVER NORTH BRANCH CHICAGO RIVER BRIDGE
(3) DRAINAGE IMPROVEMENTS ALONG MAINLINE AT LOCATIONS SHOWN IN THE PLANS.

(4) RELOCATE EXISTING WATERMAIN AS SHOWN IN THE PLANS.

EXISTING R.O.W.
EXISTING R.O.W.

MAINTENANCE OF TRAFFIC
REDUCE EXISTING TWO LANES IN EACH DIRECTION TO ONE ONE LANE IN EACH DIRECTION AND
SHIFT NORTHBOUND LANE TO WEST SIDE OF ROADWAY CENTERLINE AS SHOWN IN THE PLANS.

STAGE 3 CONSTRUCTION

LEGEND: (1) FROM STA. 27+00 TO STA. 28400 MILL AND RESURFACE PAVEMENT
@ @@ @ TYPE 11 BARRICADE @ 50° C-C (2) FROM STA. 20423.42 TO STA. 28+00 INSTALL FINAL PAVEMENT MARKING AND LANDSCAPING
- MAINTENANCE OF TRAFFIC
¥ (ZJ': @ TEMPORARY PAVEMENT MKG, 4 WHITE UTILIZE IDOT TRAFFIC CONTROL STANDARD 701606,
&
u - @ TEMPORARY PAVEMENT MKG, 4“ DBL YELLOW e 117 C-C EEVISIONS ILLINOIS DEPARTMENT OF TRANSPORTATION
E %JJ STAGE 11 @ PAVEMENT MARKING TAPE, TY III, 4“ WHITE ILLINOL%R'}%UgiAﬁgH(céﬁfng(f‘v,Eﬂ}é? OVER
e (LOOKING NORTH) @ y "o
F . PAVEMENT MARKING TAPE, TY III, 4 DBL YELLOW e 11 C-C SUGGESTED STAGES OF CONSTRUCTION
2. AND TRAFFIC CONTROL
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